

EXHIBIT B – PROJECT SCHEDULE MILESTONES

Below are anticipated project milestones for the Electrical Switchgear Replacement Project. Regardless of proposed schedule included in proposal, the proposer’s proposal shall reflect the full stated durations below in the base services.

MILESTONE	Start	Final Completion Deadline	Duration ¹
PRE-CONSTRUCTION Services			
A. Notice to proceed			
B. Pre-Construction phase			
C. Design phase submittals & cost checks			
• Conceptual Design			
• 50% Schematic Design			
• 100% Schematic Design			
• 50% Design Development			
• 100% Design Development ²			
• Construction Documents (Incremental)			
• 100% Construction Documents (Incremental)			
D. Design Assist and / Design Build			
CONSTRUCTION			
A. Switchgear Replacement			
TOTAL DURATION			

Notes:

1. Indicate durations in Calendar Days.
2. Finalize GMP based on 100% Design Development submittal