Grady

Addendum No. 2 November 24,2026

Project: **EMS Training Pavilion**

GHS-D&C Project No: **F2026002**

General Notes:

1. This addendum is hereby made a part of the Bid Requirements package. The following amendments, additions or/or corrections shall govern this work.

2. All bidders shall acknowledge receipt of this Addendum in writing.

3. This Addendum supersedes and supplements all portions of the bidding documents with which it conflicts. These Revisions supersede all previous instructions pertaining to these items.

4. All projects above one hundred thousand dollars shall have a payment and performance bond.

5. City of Atlanta permitting system will be transitioning from their current ACCELA platform to ATL OPAL. Information can be located at: ATL Online Permitting and Licensing (ATL OPAL) is coming on December 21.

Bid Date Revision

1. **Bid date is scheduled for December 4, at 2:00pm.**
2. **Bids shall be submitted via email and to be sent to tewilliams@gmh.edu and gcsmith@gmh.edu.**
3. **Proposal format shall follow section 4.0 of the RFP.**
4. **Project scheduled shall be included in the bid package.**
5. **RFI #2 from Cork Howard Construction and drawing reference CDH as attached.**

End of Addendum No. 2

CORKHOWARD CONSTRUCTION

Grady EMS Pavilion RFI 001

- Demo plan on C2.0 says to remove concrete pad, fence and disconnect for the three condensers but nothing is shown on mechanical plan and it's unclear whether to remove and reinstall the equipment or remove completely. Please provide clarification as CHC suggests moving the pavilion further away from the building to avoid conflicting with existing mechanical equipment. If necessary, we can always simply add sidewalk from the exterior door landing to the new pavilion.



SEE NEXT PAGE FOR PAVILION LOCATION - CDH


A1
1
2
01
35'-0"
A14
A100
A
04
04
02
35'-0"
02
04
04
A100
A6
02
B
EX CONC PAD
A
10'-6"
V.I.F.
13'-0"
V.I.F.
e2
eD