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SECTION 015100
TEMPORARY UTILITIES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Temporary Utilities:  Provision of electricity, lighting, heat, ventilation, and water.
1.02 TEMPORARY ELECTRICITY

A. Cost:  By Contractor.
B. Provide power outlets for construction operations, with branch wiring and distribution boxes

located at each floor.  Provide flexible power cords as required.
C. Provide main service disconnect and over-current protection at convenient location and meter.
D. Permanent convenience receptacles may be utilized during construction.
E. Provide adequate distribution equipment, wiring, and outlets to provide single phase branch

circuits for power and lighting.
1.03 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES

A. Provide and maintain LED, compact fluorescent, or high-intensity discharge lighting as suitable
for the application for construction operations in accordance with requirements of 29 CFR 1926
and authorities having jurisdiction.

B. Provide branch wiring from power source to distribution boxes with lighting conductors, pigtails,
and lamps as required.

C. Maintain lighting and provide routine repairs.
1.04 TEMPORARY HEATING

A. Cost of Energy:  By Contractor.
B. Provide heating devices and heat as needed to maintain specified conditions for construction

operations.
C. Maintain minimum ambient temperature of 50 degrees F (10 degrees C) in areas where

construction is in progress, unless indicated otherwise in specifications.
1.05 TEMPORARY COOLING

A. Cost of Energy:  By Contractor.
B. Provide cooling devices and cooling as needed to maintain specified conditions for construction

operations.
C. Maintain maximum ambient temperature of 80 degrees F (26 degrees C) in areas where

construction is in progress, unless indicated otherwise in specifications.
1.06 TEMPORARY WATER SERVICE

A. Cost of Water Used:  By Contractor.
B. Provide and maintain suitable quality water service for construction operations at time of project

mobilization.
PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION


