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SECTION 020100 - SITEWORK – GENERAL REQUIREMENTS 

                                     

PART 1 - GENERAL 

 

1.1 SCOPE OF WORK 

 

A. Site work includes the work shown and reasonably inferred from the drawings, technical 

specifications, and contract documents.  Provide materials, labor, equipment and supervision 

required to perform the work complete.   

 

B. The scope of site work includes, but is not limited to the following: 

 

1. Construction staking and other construction engineering required to control the work. 

2. Erosion and sedimentation control construction. 

3. Temporary groundwater control. 

4. Site preparation, including stripping and undercutting unsuitable subgrade soils, 

demolition, and removal from the project lands of materials not to be used for construction. 

5. Site grading, including excavation, filling, compaction, and preparation of subgrades for 

paving.  Site grading includes importing material, stockpiling and hauling from stockpiles, 

and other work necessary to construct embankments and excavations as shown and 

specified. 

6. Construction of  building pads and staging areas. 

7. Coordination of temporary utilities. 

8. Installation of the complete site drainage system complete, including building roof drain 

laterals.  

9. Installation of the complete water distribution and sanitary sewer system complete, 

including service laterals. 

10. Construction of curbs. 

11. Construction of paving. 

12. Striping and traffic control. 

13. Backfilling curbs and islands with approved soils for planting. 

14. Backfilling walls. 

15. Installation and coordination of temporary warning signs, directional signs, barricades and 

fences required to direct, control and protect the public throughout the construction period. 

16. Coordination of installation of light poles, irrigation systems, and associated conduits. 

 

1.2 SAFETY 

 

A. Safety & Protection: Initiate, maintain, and supervise safety precautions and programs in 

connection with the Work.  Take necessary precautions for the safety of, and provide the 

necessary protection to prevent damage, injury or loss to employees on the job and other persons 

or organizations. 

 

B. Safe trench construction is mandatory.  Lay back slopes or shore as necessary. 

 

C.    Control traffic during operations on existing streets. 

    

D. Erect and maintain barricades, fences, and other physical blockages sufficient to exclude the 

public from construction areas. 

 

1.3 PROTECTION OF ADJACENT LANDS 
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A. Limit construction to areas so indicated on the drawings and designated by the Owner.  Protect 

areas beyond the construction which are subject to the effect or byproduct of the construction 

effort. 

 

B. Make special effort to prevent soil erosion and sediment transport onto adjacent lands.  Restore 

disturbance to areas outside the designated construction limits to a satisfactory condition,  as 

determined by the Owner at no cost to the Owner. 

 

C. Take precautionary measures to prevent damage to the adjoining public street system.  Clean mud 

or debris deposited as a result of this construction.  

 

D. Perform construction on the right-of-way or on other properties not in possession of the Owner in 

strict accordance with the terms of the permits or easements. Obtain copies of permit and 

easement conditions affecting the work. 

 

1.4 CONSTRUCTION ENGINEERING 

 

A. Provide construction staking, dimensional control, and related construction engineering for 

phases of the Work. 

 

1.5 GEOTECHNICAL ENGINEERING 

 

A. Geotechnical quality control services will be performed by a geotechnical engineering firm 

(referred to as the Geotechnical Engineer) retained by the Owner. 

 

B. Provide in cooperation with the Geotechnical Engineer, as a minimum, monitoring and testing 

services of earthwork, drainage, utility construction, site preparation and demucking, underdrain 

construction, and pavement construction.  Report results of tests verbally on completion of the 

work and provide daily written reports at the job site. 

 

1. Fill Placement: Monitor placement of fill for suitability of fill materials, uniformity of 

compaction operations, and compliance with aspects of these Specifications.  Test soil fill 

for compliance with compaction requirements.  Monitor rock fill for appropriate placement 

procedures, particle size, and lift thickness. 

2. Stripping and Demucking: Evaluate subgrades upon which fill is to be placed prior to fill 

placement. Monitor conditions and make appropriate recommendations.  In the event of 

unstable subgrades, soil bridging, or provide stabilization stone as required.  Discuss with 

the Owner, who will then authorize the procedure to be used.  

3. Underdrains: Monitor underdrain construction for compliance with the plans and 

specifications.  If unforeseen conditions which impact the design and construction of 

underdrains are encountered, make appropriate recommendations to the Owner. 

4. Underground Utilities: Monitor installation of underground utilities and structures for 

compliance to specifications for materials, procedures, and workmanship.  Evaluate the 

suitability of the subgrade upon which the pipes are to be constructed.  Issue appropriate 

recommendations if unsuitable conditions are detected. 

5. Backfilling: Monitor backfills and test to evaluate compliance with the specifications. 

6. Retaining Walls: Provide monitoring and testing services during construction of retaining 

walls.  The actual scope of these services will be dependent upon the type of wall used.  

Comply with the practice recommended by the designer of the wall system. 
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7. Pavements: Monitor preparation and proofrolling of the soil subgrade upon which 

pavements are to be constructed.  When unstable soils are encountered, recommend 

appropriate remedial action to the Owner, who will then direct the Contractor as to the 

course of action.  Monitor construction of the pavement system.  Test thickness, gradations, 

and compactions of base course and surface course. 

 

1.6 RESPONSIBILITY OF THE CONTRACTOR 

 

A. The Contractor is responsible for compliance with the Contract Documents.  Monitoring and 

testing by the Geotechnical Engineer does not infer acceptance of responsibility by the 

Geotechnical Engineer, the Architect, the Engineer, or the Owner.  When monitoring and testing 

indicates that construction does not meet Specification requirements, rework to obtain 

compliance. 

 

1.7 AS-BUILT PLANS 

 

A. Maintain "Contractor's mark-up as-built" plans of construction.  Certify the accuracy and 

completeness of these plans and deliver to the Owner.   

 

B. Prepare as-built plans of construction to be dedicated to Governmental entities and deliver in a 

form that is acceptable to the receiving agency. 

 

C. As-built topographic maps of detention structures may be required by governmental jurisdictions.  

If required, provide a topographic survey sufficient to confirm structure volume as well as 

dimensions and deviations of outlet structures. 

 

D. Retain a registered surveyor to certify as-built surveys required by governmental jurisdictions.  

 

END OF SECTION 020100 


