CDH Partners, Inc.
21077.00

PART 1 - GENERAL

1.1 SUMMARY

Estoria Urgent Care Center
GHS-FD Q2025027
Atlanta, Georgia

SECTION 32 3300 - SITE FURNISHING

A. Provide all labor, equipment, materials, incidental work, and construction methods necessary to install designated Site Furnishings
and related items as indicated on the Contract Documents, as specified in this Section, and includes, but is not limited to, the
following Site Furnishings:

1. AS INDICATED

B. The following standards shall apply to the work of this Section:

1. ASTM: American Society for Testing and Materials

A36
A53
A108
A123
A153
A193
A307
A312
A385
A500-99
A510-96
B209
C1856

Carbon Structural Steel

Pipe, Steel, Black and Hot-dipped, Zinc-coated

Steel Bars, Carbon cold Finished, Standard Quantity

Zinc (Hot-dip galvanized) Coatings on Iron and Steel Products

Zinc Coating (Hot-dip) on Iron and Steel Hardware

Alloy-Steel and Stainless Steel Bolting Materials for High

Carbon Steel Bolts and Studs, 60000 PSI Tensile Strength

Seamless and Welded Austenitic Stainless Steel Pipes

Standard Practice for Providing High-Quality Zinc Coatings (Hot-Dip)
Cold-formed Welded and Seamless Carbon Steel Structural Tubing in
Wire rods and coarse Round Wire, Carbon Steel

Aluminum and Aluminum-Alloy Sheet and Plate

Standard Practice for Fabricating and Testing Specimens of Ultra High-Performance Concrete

2. AWS: American Welding Society
D1.1-2000 Structural Welding Code — Steel Rounds and Shapes

3. AISI: American Iron and Steel Institute
AISIM1020 Merchant Quality Steel
AISI BS 1449 Part 4, Standard Mill Surface Finished

1.2 SUBMITTALS
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A

B.

1.3

A

1.4

Atlanta, Georgia
Submittals shall be made in accordance with 01 33 00 SUBMITTAL PROCEDURES.

Product data:

Manufacturer's standard product literature.
Shop drawings.

Installation instructions.

Maintenance instructions.

Material and color samples.

AN~

QUALITY STANDARDS

Manufacturer Qualifications:

1. Minimum 15 years experience in the manufacturing of site furnishings.
2. Reference list of at least 10 major high-use public environments currently using site furnishings fabricated by the
manufacturer.

Workmanship and finish shall be equal to the best practice of modern shops for each item of work. Metal fabrication shall be
accomplished using the highest standards of workmanship. All work shall be executed by experienced mechanics, shall conform
to the requirements of the Contract Documents, and meet the following requirements.

Exposed surfaces shall have a smooth finish and sharp, well-defined lines and arries.

Castings shall have sharp corners and edges and shall be clean, smooth and true to pattern.

Where items delivered to the site do not fit the field conditions, notify the Landscape Architect of the discrepancy immediately.
Follow up voice communication with a written correspondence detailing the discrepancy between delivered work and constructed
condition.

DELIVERY, STORAGE AND HANDLING

Store delivered Site Furnishing items under this Section, in a manner to prevent wracking or stress of components, and to prevent
mechanical damage or damage by the elements. All stored materials and items shall be protected from weather, careless handling

and vandalism.

Items which become rusted or damaged because of non-compliance with these conditions will be rejected and shall be replaced
without additional cost to the City.

Handle products in accordance with manufacturer’s instructions.
Store products in manufacturer's original packaging until ready for installation.
GENERAL INSTALLATION

Where anchors, bolts or fasteners are exposed, they shall be configured or secured in such a way as to prevent their casual removal
by use of vandal-proof heads or fastenings unless otherwise specified on Drawings.

Free-standing site improvement items shall be set plumb and horizontal regardless of the pitch of the finished surrounding grade
unless otherwise shown on the Contract Documents.

The Contractor shall be responsible for timing the delivery of site improvement items so as to minimize the on-site storage time
prior to installation. All stored materials shall be protected from weather, careless handling and vandalism.
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D.

E.

F.

1.6

A

B.

1.7

A

B.

C.

Atlanta, Georgia

Contractor shall be responsible for the correct location of site improvement items. Take particular care to maintain shapes, plumb
and level during the pouring of concrete.

All Work shall be accurately set to established lines and elevations and rigidly set in place to supporting construction.

The Contractor shall schedule an on-site meeting with the Landscape Architect and Owner's Representative to review and
approve the layout and location of all site furnishings prior to installation.

COORDINATION

The work of this Section shall be completely coordinated with the work of other Sections. Verify dimensions and work of other
trades that adjoin materials of this Section before installing items specified.

Obtain all necessary templates and patterns required from other trades for proper execution of work of this Section. Coordinate
the delivery of items, templates, and patterns manufactured by other trades to maintain construction schedule. Receive from other
trades items to be installed under this Section.

GUARANTEE

The Contractor shall furnish and deliver standard written manufacturer's guarantee in Owner's name covering all materials and
workmanship under Section in addition to, and not in lieu of, guarantee requirements set forth elsewhere in these Contract
Documents, and other liabilities which the Contractor may have by law or other provisions of the Contract Documents.

Supplier shall pay for repairs of any damage to any part of the project caused by defects in his work and for any repair to the
materials or equipment caused by replacement. All repairs are to be done to the satisfaction of the Landscape Architect.

Any part of the work installed under this contract requiring excessive maintenance shall be considered as being defective and
shall be replaced by the Supplier during the one year guarantee period at no cost to the Owner.

PART 2 - PRODUCTS

22

A

SITE BENCH, TRASH RECEPTACLE

Basis-of-design product: As indicated

a. Product Number: As indicated
b. Material: As indicated
c. Finish:

i. Body: As indicated.
i Base: As indicated
d. Mounting: As indicated
e. Quantity: As indicated

PART 3 - EXECUTION

31

A

EARTHWORK

All excavation, filling, compacting and grading of backfill materials, including base and subbase materials, ordinary borrow,
drainage fill and structural associated with and used in the installation of the items of this Section shall be as specified under
respective Division 31 Section.
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3.2 ALL SITE FURNISHINGS SUPPLIED UNDER THE WORK OF THIS SECTION
A. Install in the locations noted on the Contract Documents, in accordance with the manufacturer’s written installation instructions.

B. The Contractor shall be responsible for timing the delivery of site improvement items, so as to minimize on-site storage time prior
to installation. All stored materials and items must be protected from weather, careless handling and vandalism.

C. All Site Furnishing items, including benches and planters, shall be installed level and plumb.
D. Schedule a site walk with the Landscape Architect to verify in the field the location of all site furnishings prior to installation.

3.3 ACCEPTANCE STANDARDS

A Site Improvement items fabricated, provided, delivered, and installed under the work of this Section, will be rejected by the Landscape
Architect for the following reasons:

Site Furnishings do not meet quality standards noted in this Section.

Posts are not plumb.

Indications of field welding or cutting.

Threaded connections are not drawn up tightly. Threads have not been deformed to prevent loosening.

Anchorage into pavements is not solid but is perceptibly loose. Anchorage does not meet the requirements of the Contract
Drawings.

oD~

END OF SECTION 323300
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